STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245
PAGE 1
BI D OPENING DATE 09/ 01/ 05 IN LOS ANGELES COUNTY | N LA CANADA 09/ 06/ 05
CONTRACT NUMBER 07- 4K4504 FLI NTRI DGE AT STARLI GHT CREST DRI VE CONTRACT CODE 'D
LOCATI ON 07- LA-2-25.9/25. 9 23 CONTRACT | TEMB
I NSTALL TRAFFI C SI GNAL AND LI GHTI NG FEDERAL Al D ACST- P002- (034) E
PG P002- (034) E
DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 7. 0%
PROPOSALS | SSUED 5 FUND TOTAL  HBL 230, 000 TOTAL NUMBER OF WORKI NG DAYS 60
NUVBER OF Bl DDERS 2 ENG NEERS EST 167, 882.00 AMOUNT UNDER 18, 029. 00 PERCENT UNDER EST 10. 74
PROGRAM ELEMENTS RAS
Bl D RANK BID TOTAL  BIDDER | D Bl DDER | NFORMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 149,853.00 2 T D S ENG NEERI NG 805 371- 4639
00667073
2899 AGOURA ROAD STE 171 FAX 805 494- 0757
VESTLAKE VI LLAGE CA 91361
2 184,529.88 1 TERNO | NC 714 228- 9631

15701 HERON AVENUE
LA M RADA CA 90638

00862724

FAX 714 228-9635



07- 4K4504
07-LA-2-25
09/ 01/ 05

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245
PACE 2
09/ 06/ 05

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 STERNDAHL ENTERPRI SES
SUN VALLEY CA

TRAFFI C LOOP AND CRACKFI LLI NG
ANAHEI M CA

STRI PI NG

| TEM 23 ( PARTI AL)



07- 4K4504
07-LA-2-25
09/ 01/ 05

Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 3

09/ 06/ 05
LI'ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

CALI FORNI A BORI NG
770 N ECKOFF STREET
CRANGE CA 92868

LOCP MASTERS | NC
4740 E BRYSON STREET
ANAHEI M CA 92807

STATEW DE SAFETY AND SI GNS | NC
522 LI NDON LANE
NI POMO CA 93444

STATEW DE SAFETY AND SI GNS | NC
522 LI NDON LANE
NI POMO CA 93444

STERNDAHL ENTERPRI SES | NC
11861 BRANFORD STREET
SUN VALLEY CA 91352

DI RECTI ONAL BORI NG

LOOP DETECTORS

CONSTRUCTI ON AREA SI GNS, TRAFFI C CONTROL ( PARTI AL)

ROADSI DE SI GNS ( PARTI AL)

STRI PI NG



07- 4K4504 Bl D245

07- LA-2- 25 CONTRACT PROPOSAL OF LOW BIDDER PAGE 4
09/ 01/ 05 09/ 06/ 05
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 1, 500. 00 1, 500. 00
PROGRAM
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 1, 000. 00 1, 000. 00
3 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 100. 00 100. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 25, 000. 00 25, 000. 00
5 (S) 120165 CHANNELI ZER ( SURFACE MOUNTED) EA 18 35. 00 630. 00
6 (S) 120166 CHANNELI ZER ( SURFACE MOUNTED) EA 18 1. 00 18. 00
(LEFT IN PLACE)
7 (S) 150704 REMOVE YELLOW THERMOPLASTI C TRAFFI C M 440 10. 00 4, 400. 00
STRI PE
8 (S) 150714 REMOVE THERVOPLASTI C TRAFFI C STRI PE M 490 2.00 980. 00
9 (S) 150715 REMOVE THERVOPLASTI C PAVEMENT MARKI NG M2 13 21. 00 273.00
10 (S) 150722 REMOVE PAVENMENT MARKER EA 72 2.00 144. 00
11 150742 REMOVE ROADSI DE S| GN EA 3 100. 00 300. 00
12 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 4,500. 00 4,500. 00
13 (S) 560238 FURNI SH SI NGLE SHEET ALUM NUM S| GN MR 3.5 25. 00 87. 50
(1.6 MV UNFRAVED)
14 (S) 560239 FURNI SH SI NGLE SHEET ALUM NUM S| GN MR 9 30. 00 270. 00
(2.0 MV UNFRAVED)
15 566011 ROADSI DE SI GN - ONE POST EA 4 150. 00 600. 00
16 568001 I NSTALL SI GN (STRAP AND SADDLE BRACKET EA 7 100. 00 700. 00
METHOD)
17 (S) 840515 THERVOPLASTI C PAVEMENT MARKI NG M2 32 43.00 1, 376. 00
18 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 740 2.00 1, 480. 00
19 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 280 6. 00 1, 680. 00
20 (S) 840571 100 MM THERMOPLASTI C TRAFFI C STRI PE M 110 2.00 220. 00
(BROKEN 5.18 M- 2.14 M
21 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 19 10. 00 190. 00
22 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 90 10. 00 900. 00
23 860201 SI GNAL AND LI GHTI NG LS LUMP SUM 103, 504. 50 103, 504. 50

TOTAL 149, 853. 00



07- 4K4504 Bl D245

07-LA-2-25 SUMMARY OF REMAI NI NG BI DDERS PAGE 5
09/ 01/ 05 09/ 06/ 05
| TEM SECOND
Bl D AMOUNT
1 1, 440. 00 1440. 00
2 3, 300. 00 3300. 00
3 3, 588. 00 3588. 00
4 6, 148. 13 6148. 13
5 66. 66 1199. 88
6 40. 80 734. 40
7 12. 00 5280. 00
8 2.40 1176. 00
9 25. 20 327. 60
10 2.40 172. 80
11 120. 00 360. 00
12 4,200. 00 4200. 00
13 180. 00 630. 00
14 180. 00 1620. 00
15 330. 00 1320. 00
16 150. 00 1050. 00
17 51. 60 1651. 20
18 2.40 1776. 00
19 7.20 2016. 00
20 2.40 264. 00
21 12. 00 228.00
22 12. 00 1080. 00
23 144, 967. 87 144967. 87
TOT 184, 529. 88



